

SparkBridge Global Submission

Prepared by: SparkBridge Global Launch Practice | Contact: Sarah Lin | Currency: USD

RFQ Reference: RFQ-MKT-KIDS-GL-2026-001 - RFQ for global launch marketing services for new kids health drink

Executive Summary

SparkBridge Global submits one integrated proposal covering all eight requested line items across strategy, creative, TVC development and production, social activation, compliance review, and launch program management. Our offer is designed to balance strong technical quality with disciplined, fully comparable commercial pricing.

Agency Overview

SparkBridge Global is an international launch partner built for consumer-health and family-focused brands that need strategy, creative, production, media, and compliance to operate as one joined-up delivery model. For this assignment we would run one integrated program team rather than separate agency silos, with the buyer seeing one accountable launch lead and one consolidated decision rhythm.

Our Pitch

We believe the launch should make caregivers feel informed and reassured while still giving the brand a lively, memorable campaign system. Our proposed platform, ****Grow Strong Every Day****, is built to travel cleanly from strategy into film, social, and launch activation without reinterpreting the core message at every handoff.

Delivery Team Snapshot

- Sarah Lin, Global Launch Director: overall accountability, senior client lead, escalation owner.
- Meera Khanna, Strategy Lead: audience segmentation, launch message architecture, toolkit design.
- Tom Alvarez, Integrated Producer: TVC and asset-production control across shoot, post, and cutdowns.
- Nina Bower, Kids Marketing Compliance Lead: child-directed advertising controls, approval routing, and issue closure.
- Elias Romero, PMO Lead: milestone tracker, steering materials, action log, and critical-path recovery actions.

Selected Relevant Work

- Global nutrition beverage relaunch across 14 markets using one master film, modular social system, and one approvals tracker.
- Family wellness campaign requiring integrated legal and claims review across TV, digital, and shopper assets.
- Multi-market consumer-health launch where strategy, production, and compliance teams worked from one shared decision log.

Questionnaire Responses

q_child_compliance | Child marketing compliance

Question: Select one option for your capability to support child-directed advertising compliance across launch assets and approvals: (a) Yes - delivered by our organisation, (b) Yes - delivered through a named specialist partner, or (c) No. If you select (b), provide the partner name.

Response: Option selected: (a) Yes - delivered by our organisation. SparkBridge will deliver this capability through our Kids Marketing Compliance Cell, embedded from briefing through final adaptation release.

q_claims_review | Claims review capability

Question: Select one option for your capability to support product claims review for launch assets and related approvals: (a) Yes - delivered by our organisation, (b) Yes - delivered through a named specialist partner, or (c) No. If you select (b), provide the partner name.

Response: Option selected: (a) Yes - delivered by our organisation. Product claims review will be delivered through our Health Claims and Regulatory Practice with market-counsel escalation where needed.

q_launch_governance | Launch governance and speed

Question: Provide your proposed launch governance and approval-management plan for this scope, including key milestones, critical path, approval routing, escalation approach, and the actions you will take to protect the stated launch calendar.

Response: We would run the program through five governed stages: kickoff and discovery, strategy and message architecture, creative territory and script approval, production and post-production, and launch activation readiness. Each stage has one defined approval gate, one buyer approver group, and one accountable SparkBridge owner. The critical path runs through strategy lock, claims wording freeze, storyboard approval, pre-shoot clearance, rough-cut review, and final adaptation release. Approval routing follows a fixed path of workstream review, integrated team check, buyer decision forum, and same-day logging into the launch tracker. Escalation sits with Sarah Lin and the buyer sponsor, and any risk to calendar is addressed within 24 hours by moving non-critical local adaptations off the master path, pulling forward pre-cleared backup assets, or adding production and post capacity without breaking approval integrity.

q_integrated_delivery | Integrated delivery model

Question: Describe the operating model you will use to coordinate strategy, creative, TVC development and production, organic social, paid media planning and buying, compliance review, and launch program management as one integrated launch program.

Response: Our operating model uses one core launch squad supported by discipline leads rather than separate agency teams working in sequence. Strategy, creative, production, media, compliance, and PMO all work from one integrated weekly workplan, one decision log, and one launch dashboard. The compliance lead is not a downstream reviewer; she is part of working sessions on message architecture, script development, social adaptation, and media-asset release so rework is prevented upstream. Paid and organic social are developed from the same campaign system and hand over into media planning and buying through shared asset packs and a common content calendar. The buyer interacts with one accountable program lead and sees one combined status view instead of multiple fragmented updates.

q_campaign_solution | Campaign solution quality

Question: Describe your proposed global launch solution across strategy, messaging, creative territory, TVC, organic social, and paid social/video, showing how the workstreams connect into one launch campaign.

Response: Our proposed solution is built around ****Grow Strong Every Day****, a campaign idea that frames the product as a practical partner in everyday family routines rather than a one-time health

claim. Strategy starts with two audience lenses, caregiver reassurance and kid-positive participation, then translates them into a simple message hierarchy: everyday nutrition support, trust through compliant claims, and joyful daily use-cases. The TVC would introduce the master campaign territory through one hero story supported by short-form social moments showing real launch occasions across breakfast, after-school, and active play. Organic social would carry practical, repeatable content themes while paid video and social extend reach through audience-specific edits and channel-fit cutdowns. All channels would use the same message spine, visual code, and claims-safe language so the launch feels like one coordinated system rather than disconnected workstreams.

Commercial Pricing Schedule

Line item ref	Line item name	Quote status	Included in line ref	Currency	Total price
li_1	Strategy & Creative Development	Priced		USD	345000
li_2	TVC Development	Priced		USD	225000
li_3	TVC Production	Priced		USD	705000
li_4	Social Organic Content	Priced		USD	165000
li_5	Social Paid Media Planning	Priced		USD	135000
li_6	Social Paid Media Buying & Optimization	Priced		USD	275000
li_7	Kids Advertising & Claims Compliance Review	Priced		USD	155000
li_8	Launch Program Management	Priced		USD	210000

Commercial Pricing Detail

Line item ref	Quantity	UOM	Exclusions or assumptions
li_1	1	Lot	Includes audience segmentation, messaging framework, creative territories, and master campaign toolkit.
li_2	1	Lot	Includes concepting, script development, storyboard, and pre-production creative.
li_3	1	Lot	Excludes celebrity talent, special music rights, and extraordinary travel outside the agreed production plan.
li_4	1	Lot	Includes launch-window organic calendar plus adaptation into platform-specific asset variants.
li_5	1	Lot	Includes audience, channel, and phasing plan for the launch window.
li_6	1	Lot	Working media spend is excluded; fee covers activation, optimization, and reporting only.
li_7	1	Lot	Includes central claims review and market-counsel coordination.
li_8	1	Lot	Includes PMO governance, reporting, steering materials, and launch-control routines.

Closing Note

SparkBridge is prepared to contract for the full integrated scope and begin discovery immediately after award. We believe this proposal offers the strongest balance of launch control, integrated quality, and commercially disciplined delivery.