

BLUEPEAK MEDIAWORKS SUBMISSION

=====

Prepared by: BluePeak MediaWorks Europe-APAC Team | Contact: Javier Mehra | Currency: EUR

RFQ Reference: RFQ-MKT-KIDS-GL-2026-001 - RFQ for global launch marketing services for new kids health drink

EXECUTIVE NOTE

This response covers the exact AI-generated questionnaire, the requested line items, and the commercial schedule expectations from the RFQ package.

QUESTIONNAIRE RESPONSES

q_m1

~~~~

**\*\*Question:\*\*** Confirm whether you can support child-directed advertising for this program.

Answer Yes or No, and name the team or function that will provide this support.

**\*\*Response:\*\*** Yes. Child-directed advertising support would be provided by our Youth Audience Strategy Lead and the regional policy reviewers assigned to the account.

q\_m2

~~~~

****Question:**** Confirm whether you can support claims review for this program. Answer Yes or No,

and name the team or function that will provide this support.

****Response:**** Yes. Claims review support would be provided through our central regulatory desk with local counsel review in India, the UK, and key launch markets.

q_m3

~~~~

**\*\*Question:\*\*** Provide the full name, title, and accountable role of the engagement lead who would be responsible for this RFQ.

**\*\*Response:\*\*** Javier Mehra, Client Partner. Javier would be the accountable engagement lead for scope, budget, and cross-market alignment.

q\_m4

~~~~

****Question:**** Provide your baseline launch governance approach, including the meeting cadence, approval path, and escalation route you would use for this engagement.

****Response:**** We propose a weekly client steering call, Monday delivery huddle, and a formal approval tracker owned by the PMO lead. Material risks move from workstream leads to the client partner and then to a joint escalation forum within one business day.

q_m5
~~~~

**\*\*Question:\*\*** State whether the launch timelines in this RFQ are achievable for your proposed delivery model. Select one: Achievable or Not achievable.

**\*\*Response:\*\*** Achievable.

q\_m6  
~~~~

****Question:**** List the key dependencies, buyer inputs, or approval assumptions that sit behind your stated launch timeline position.

****Response:**** The plan assumes weekly buyer decision windows, claims wording freeze before final film edit, and prompt regional feedback on social adaptations. Media buying activation also depends on market account access by the agreed cutover date.

q_t1
~~~~

**\*\*Question:\*\*** Describe your operating model for managing child-directed advertising and claims compliance across strategy, creative, TVC, social, media activation, and final launch approvals. Cover review checkpoints, decision ownership, and escalation handling.

**\*\*Response:\*\*** BluePeak uses a layered compliance model: message architecture review before creative build, pre-shoot claims verification, edit-stage compliance review, and final market release sign-off. We use one control log across creative, social, and media teams so that claims-safe language stays consistent through production and launch.

q\_t2  
~~~~

****Question:**** Describe how you would manage approvals, dependencies, and critical path activities so that the launch calendar can be met. Include turnaround assumptions, delay management, and how you would protect key milestones.

****Response:**** We would manage speed by locking the decision calendar upfront, parallelizing market adaptation work, and using a shared issue log with owner-by-owner turnaround targets. If delays appear, we prioritize milestone protection by moving non-critical adaptations behind the master asset release.

ADDITIONAL STRATEGY AND CREATIVE RESPONSE

Our strategy and creative approach centers on a family-health launch platform that can flex by market while keeping one clear claims-safe promise. We would use a strong film-led master asset supported by social cutdowns and a phased paid media ramp-up.

COMMERCIAL PRICING SCHEDULE

Line	Item Ref	Line Item Name	Pricing Treatment	Quoted Price	Notes
---	---	---	---	---	---
li_1		Strategy & Creative Development	Standalone	EUR 315,000	Regional adaptation planning included.
li_2		TVC Development	Standalone	EUR 205,000	Concept, script, storyboard.
li_3		TVC Production	Standalone	EUR 740,000	Production and post-production.
li_4		Social Organic Content	Bundled	EUR 165,000	Bundled with launch toolkit adaptation.
li_5		Social Paid Media Planning	Standalone	EUR 140,000	Paid media strategy and phasing.
li_6		Social Paid Media Buying & Optimization	Bundled	EUR 285,000	Bundled buying fee; media spend excluded.
li_7		Kids Advertising & Claims Compliance Review	Standalone	EUR 160,000	Central plus local counsel review.
li_8		Launch Program Management	Standalone	EUR 235,000	PMO and reporting.

EXCLUSIONS AND ASSUMPTIONS SCHEDULE

Exclusion or Assumption	Affected Line Item	Commercial Impact
---	---	---
Local language transcreation is priced only for priority launch markets.	li_4, li_5	Additional markets can be added by change request.
Platform media spend is excluded from service fees.	li_6	Buyer funds media budgets directly.